University of Utah Warnock Engineering Building
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March 24, 2004
Addendum #1

The project design team has been selected. The firm of Anshen+Allen teamed up with
Prescot Muir will be doing the design for the project.

The selection committee will be comprised of a Building Board member, Mike Perez
from the U, Keith Stepan from DFCM, Bob Campbell from Camco Construction, and
someone from the design team. The change from John Huish to Mike Perez happened
after the mandatory meeting. Please do not contact the design firms or anyone else on the
selection committee.

The anticipated schedule is a single complete package ready to send out to bid by March
1, 2005 with a completion date of June 1, 2006.

In addition to the current direction to build over the top of EMCB and into the parking lot
to the east of EMCB a pedestrian tunnel connecting the new building with the
Engineering Mines building to the south is part of the project.

Cost estimating with particular emphasis in the mechanical and electrical areas has been a
continuing concern on CM/GC projects with DFCM. As such we are requesting that you
address how this issue will be mitigated in your proposals to DFCM. The satisfaction fee
language for the pre construction phase has been changed to re-emphasis this issue.

The contract language in Articles 3, 4, 5, 6 and 7 of the contract have been revised from
past contracts with DFCM. Please read and understand these issues as they affect your
proposal.

Self performed work continues to be an issue for uniform understanding and
enforcement. The self performed mark up fee can only be applied to work that is done
with your own labor forces or added to material purchase orders and equipment that is
used only for that portion of the work.

All addendum will be posted on the DFCM web site and it will be the responsibility of
the cm/gc firms to look for the addendum.

Safety along with a small staging area will be issues that you need to address in the
management plans.

The project will be seeking a LEED certification.



A cd containing the program for the new building was provided the following day to each
of the cm/gc contractors that attended the mandatory meeting.

List of Attendees at the Mandatory Pre-Proposal Meeting

University of Utah — Warnock Engineering Building — CMIGC Selection
DFCM Project No. 01284750
March 11, 2004

Mandatory Pre-Submittal Meeting Attendees

FIRM NAME

CONTACT

PHONE

FAX

Big-D Construction

Layne Murray

(801) 381-1494

(801) 415-6900

Bud Bailey
Construction

Steve Kieffer

(801) 887-0665

(801) 887-7500

Camco
Construction

Brent Kimball

(801) 265-9900

(801) 265-9922

Jacobsen
Construction

John Fortuna

(801) 983-5132

(801) 973-7496

Layton Construction

Chris Smith

(801) 568-9090

(801) 563-3663

Okland
Construction

Jeremy Blanck

(801) 486-0144

(801) 486-7570

Tingey Construction

Gary Smith
Roy Bodely

(801) 295-5541

(801) 295-5690

End of Addendum #1.




